

ADDENDUM NO. 1 TO THE CONTRACT DOCUMENTS

PROJECT: Tahoe South Events Center Sewer Improvements
OWNER: Tahoe Douglas Visitors Authority
PROJECT NO.: 21.2.45
DATE OF ISSUANCE: July 25, 2022
TO: All Prospective Bidders
NUMBER OF PAGES: 1

YOU ARE HEREBY DIRECTED TO READ AND INCORPORATE THE CONTENT OF THIS ADDENDUM INTO YOUR CONTRACT DOCUMENTS AND BID.


1. **CLARIFICATION.** The permit from the Nevada Department of Transportation has not yet been obtained. BIDDERS shall assume that work within the NDOT right-of-way will require night work and that the affected lanes and sidewalks will need to be reopened to vehicle and pedestrian traffic each day. The project area will need to be open and passable for special events scheduled on the following dates:

September 9, 2022
September 10, 2022
September 11, 2022
September 22, 2022
September 23, 2022


2. **DELETE** subparagraph 7.10.J.1.d from the Supplementary Conditions.
3. **MODIFY** subparagraph 7.10.J.3 of the Supplementary Conditions to the following:

“2. Failure to comply with any requirement of subparagraphs 1.a. through 1.e, inclusive, is a material breach of the contract and entitles Owner to receive liquidated damages equal to 1 percent (1%) of the Contract Price.”
4. **DELETE** subparagraph 7.10.J.3 from the Supplementary Conditions.

Receipt of this addendum **MUST** be acknowledged in the space provided on Page 1 of the completed Bid Form.



Jennifer G. Roman, P.E., Senior Engineer
Eastern Sierra Engineering, PC



7/25/22

P:\2021 Projects\21245 - Events Center Sewer Upsizing\Contract Docs & Specs\Contract Docs\21245 Addendum 1.docx