



REQUEST FOR PROPOSAL
FOR
SIGNAGE PACKAGE
ADDENDUM # 2

As Requested by
INTERNATIONAL COLISEUMS COMPANY

For the installation in a new:
MULTI-PURPOSE EVENTS CENTER
in
Stateline, NEVADA

On behalf of:

Tahoe Douglas
VISITORS AUTHORITY

RFP ISSUANCE DATE: July 01, 2022

RFP SUBMITTAL DUE DATE: August 12, 2022

International Coliseums Company

14301 North 87th Street, Suite 218 • Scottsdale, AZ 85260

T. 480-993-0297

www.coliseums.com

1.0 GENERAL INFORMATION

Bidders have expressed concern about the length of time to prepare their bids did not allow them enough time to respond to answers to their questions and submit their bids before the due date.

This addendum increases the proposal due date to AUGUST 12, 2022

This addendum to the project is hereby made a part of the Contract Documents for the above titled project, to the same extent as though it were originally contained therein.

2.0 BIDDER QUESTIONS

We have received several questions that will be answered in a subsequent addendum.

Question:

Has TRPA and Douglas County seen or Preliminary approved the signs as drawn on the plans?

Answer:

Yes, the TRPA has reviewed a draft signature package and has provided us with preliminary approval.

Question:

Will the monument signs H, J, K & L structures be provided by the GC, or, will we be bidding on all-inclusive foundations, structure, Woodlock wall assembly, Board Form concrete, and Base & Signs?

Answer:

Provide a complete cost for the sign and base, and provide us a cost for just the sign.

Question:

Are there illustrations for RF-01 - Flag Mount Restroom Wayfinding, and RT-01 Restroom Dimensional Typography?

Answer:

We do not have illustrations for the RF-01 & RT-01. Please list your assumptions and provide details of what you are including in your cost.

Question:

Regarding SF-01, is there a preference on installing/supporting the "-" (Dash) line pictured?

Answer:

They are vinyl letters adhered to the concrete wall.

Question:

Is there a sign illustration specification for "C".

Answer:

The sign "C" is a LED video board and is not in the scope of this Signage Package.

2.1. PROJECT PLANNING SCHEDULE

Key project planning schedule milestones are:

ISSUANCE of RFQ	July 01,2022
Last day of question submittal	August 05, 2022
Proposals from firms due	August 12, 2022
Selection of firm	TBD
Phase 2 Construction Start	May 1, 2021
Grand Opening	July 2023

Receipt of this Addendum must be acknowledged by including one (1) copy attached to the bid.